

RESOLUTION NO. 89123-0704

**AWARD CONTRACT FOR
2004 CBD STREETScape IMPROVEMENT PROJECT**

It is resolved that the following bid is determined to be the lowest responsible bid for the 2004 CBD Streetscape Improvement Project.

<u>NAME & ADDRESS CONTRACTOR</u>	<u>AMOUNT OF BID</u>
3D Concrete 103 SE 15 th Ave. PO Box 308 Aledo, IL 61231	\$75,500.00

It is further resolved that the 2004 CBD Streetscape Improvement Project is awarded to the above named contractor for \$75,500.00, and the Mayor and City Clerk are authorized and directed to enter into a written contract with said contractor covering the furnishing of material for, and construction of the 2004 CBD Streetscape Improvement Project, such contract not to be binding until approved by resolution of this Council.

It is further resolved that the amount of the contractor's bond is fixed at \$75,500.00, which is one hundred percent of the contract price.

PASSED, APPROVED, AND ADOPTED THIS 15th DAY OF JULY, 2004.



Richard W. O'Brien
Richard W. O'Brien, Mayor

ATTEST:
David Casstevens
David Casstevens, Acting City Clerk

MEMORANDUM

TO: A. J. JOHNSON
FROM: RANDY HOWELL
SUBJECT: STREETScape PROJECT 2004
DATE: JULY 13, 2004

On Monday, July 12, 2004 we received just one bid from 3D Concrete, Inc. for 2004 CBD Streetscape Improvement project. The items that were bid were for specific locations in the downtown area. This would enable us to determine what was to be done with the amount of money budgeted for this project.

Second Street from Cedar to Mulberry	\$27,600.00
Iowa Avenue @ Mississippi Dr.	\$ 9,400.00
Sycamore St. - #1 alley to Mississippi Dr.	\$24,050.00
Cedar Street from 2 nd St. to Mississippi Dr.	\$14,450.00
	\$75,500.00

It is my recommendation that we accept the bid from 3D Concrete Inc. for \$75,500.00 for the 2004 Streetscape Project.

The budgeted amount for this project was \$75,000.00.